AIA Document A101/CMa

Standard Form of Agreement
Between Owner and Contractor

where the basis of payment is a STIPULATED SUM

1992 CONSTRUCTION MANAGER-ADVISER EDITION

THIS DOCUMENT HAS IMPORTANT LEGAL CONSEQUENCES; CONSULTATION WITH AN ATTORNEY IS ENCOURAGED WITH RESPECT TO ITS COMPLETION OR MODIFICATION.


AGREEMENT

made as of the 22nd day of January in the year of Two Thousand and Nine

BETWEEN the Owner:
Monroe County Community School Corporation
315 North Drive
Bloomington, Indiana 47401

and the Contractor:
TAG Coatings Corp.
2601 N. Sherman Dr.
Indianapolis, IN 46218

For the following Project:
Service/Transportation Building Project
560 E. Miller Dr.
Bloomington, IN 47408

The Construction Manager is:
Weddle Bros. Building Group Corp., LLC
1201 West Third Street
Bloomington, IN 47402-1330

The Architect is:
John Byers Associates
220 North Rogers Street
Bloomington, IN 47404

The Owner and Contractor agree as set forth below.
ARTICLE 1
THE CONTRACT DOCUMENTS
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in this Agreement and Modifications issued after execution of this Agreement, these form the Contract, and are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either written or oral. An enumeration of the Contract Documents, other than Modifications, appears in Article 9.

ARTICLE 2
THE WORK OF THIS CONTRACT
The Contractor shall execute the entire Work described in the Contract Documents, except to the extent specifically indicated in the Contract Documents to be the responsibility of others, or as follows:

All work identified as Bid Package 9 Painting

ARTICLE 3
DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
3.1 The date of commencement is the date from which the Contract Time of Paragraph 3.2 is measured, and shall be the date of this Agreement, as first written above, unless a different date is stated below or provision is made for the date to be fixed in a notice to proceed issued by the Owner.

(Insert the date of commencement, if it differs from the date of this Agreement or, if applicable, state that the date will be fixed in a notice to proceed.)

Unless the date of commencement is established by a notice to proceed issued by the Owner, the Contractor shall notify the Owner through the Construction Manager, in writing not less than five days before commencing the Work to permit the timely filing of mortgages, mechanics' liens and other security interests.

3.2 The Contractor shall achieve Substantial Completion of the entire Work not later than

(Insert the calendar date or number of calendar days after the date of commencement. Also insert any requirements for earlier Substantial Completion of certain portions of the Work, if not stated elsewhere in the Contract Documents.)

December 10, 2010

(subject to adjustments of this Contract Time as provided in the Contract Documents.

(Insert provisions, if any, for liquidated damages relating to failure to complete on time.)
ARTICLE 4

CONTRACT SUM

4.1 The Owner shall pay the Contractor in current funds for the Contractor's performance of the Contract the Contract Sum of One Hundred Fourty-Nine Thousand Dollars ($149,000.00), subject to additions and deductions as provided in the Contract Documents.

4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract Documents and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If decisions on other alternates are to be made by the Owner subsequent to the execution of this Agreement, attach a schedule of such other alternates showing the amount for each and the date until which that amount is valid.)

None

4.3 Unit prices, if any, are as follows:

None
ARTICLE 5
PROGRESS PAYMENTS

5.1 Based upon Applications for Payment submitted by the Contractor to the Construction Manager, and upon Project Applications and Certificates for Payment issued by the Construction Manager and Architect, the Owner shall make progress payments on account of the Contract Sum to the Contractor as provided below and elsewhere in the Contract Documents.

5.2 The period covered by each Application for Payment shall be one calendar month ending on the 20th day of the month, or as follows:

5.3 Provided an Application for Payment is submitted to the Construction Manager not later than the 25th day of a month, the Owner shall make payment to the Contractor not later than 50 calendar days thereafter. If an Application for Payment is received by the Construction Manager after the application date fixed above, payment shall be made by the Owner not later than 80 days after the Construction Manager receives the Application for Payment.

5.4 Each Application for Payment shall be based upon the Schedule of Values submitted by the Contractor in accordance with the Contract Documents. The Schedule of Values shall allocate the entire Contract Sum among the various portions of the Work and be prepared in such form and supported by such data as to substantiate its accuracy as the Construction Manager or Architect may require. This schedule, unless objected to by the Construction Manager or Architect, shall be used as a basis for reviewing the Contractor's Applications for Payment.

5.5 Applications for Payment shall indicate the percentage of completion of each portion of the Work as of the end of the period covered by the Application for Payment.

5.6 Subject to the provisions of the Contract Documents, the amount of each progress payment shall be computed as follows:

5.6.1 Take that portion of the Contract Sum properly allocable to completed Work as determined by multiplying the percentage completion of each portion of the Work by the share of the total Contract Sum allocated to that portion of the Work in the Schedule of Values, less retainage of percent ( ) percent ( ) percent ( ) of the General Conditions;

* To be in accordance with General and Supplemental Conditions

5.6.2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and suitably stored at the site for subsequent incorporation in the completed Work, (or, if approved in advance by the Owner, suitably stored at a location agreed upon in writing), less retainage of percent ( ) percent ( ) percent ( ) of the General Conditions;

* To be in accordance with General and Supplemental Conditions

5.6.3 Subtract the aggregate of previous payments made by the Owner, and

5.6.4 Subtract amounts, if any, for which the Construction Manager or Architect has withheld or nullified a Certificate for Payment as provided in Paragraph 9.5 of the General Conditions.

5.7 The progress payment amount determined in accordance with Paragraph 5.6 shall be further modified under the following circumstances:

5.7.1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to percent ( ) percent ( ) of the Contract Sum, less such amounts as the Construction Manager recommends and the Architect determines for incomplete Work and unsettled claims; and

* To be in accordance with General and Supplemental Conditions

5.7.2 Add, if final completion of the Work is thereafter materially delayed through no fault of the Contractor, any additional amounts payable in accordance with Subparagraph 9.10.3 of the General Conditions.

5.8 Reduction or limitation of retainage, if any, shall be as follows:

(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from the percentages inserted in Subparagraphs 5.6.1 and 5.6.2 above, and this is not explained elsewhere in the Contract Documents, insert here provisions for such reduction or limitation.)

* To be in accordance with General and Supplemental Conditions
ARTICLE 6
FINAL PAYMENT

Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the Contractor when (1) the Contract has been fully performed by the Contractor except for the Contractor’s responsibility to correct nonconforming Work as provided in Subparagraph 12.2.2 of the General Conditions and to satisfy other requirements, if any, which necessarily survive final payment; and (2) a final Project Certificate for Payment has been issued by the Construction Manager and Architect, such final payment shall be made by the Owner not more than 30 days after the issuance of the final Project Certificate for Payment, or as follows:

*To be in accordance with the Contract Documents for all other provisions regarding final payments

ARTICLE 7
MISCELLANEOUS PROVISIONS

7.1 Where reference is made in this Agreement to a provision of the General Conditions or another Contract Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract Documents.

7.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.

(Insert rate of interest agreed upon, if any)

7.3 Temporary facilities and services:

(Here insert temporary facilities and services which are different from or in addition to those included elsewhere in the Contract Documents.)

To be in accordance with the Contract Documents for all requirements

7.4 Other Provisions:

(Here list any special provisions affecting the Contract.)

None
ARTICLE 8
TERMINATION OR SUSPENSION

8.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of the General Conditions.

8.2 The Work may be suspended by the Owner as provided in Article 14 of the General Conditions.

ARTICLE 9
ENUMERATION OF CONTRACT DOCUMENTS

9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated as follows:


9.1.3 The Supplementary and other Conditions of the Contract are those contained in the Project Manual dated , and are as follows:

<table>
<thead>
<tr>
<th>Document</th>
<th>Title</th>
<th>Pages</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td>As itemized on Exhibit &quot;A&quot; Enumeration of Contract Documents</td>
<td>total pages 20</td>
</tr>
</tbody>
</table>

9.1.4 The Specifications are those contained in the Project Manual dated as in Subparagraph 9.1.3, and are as follows:

(Either list the Specifications here or refer to an exhibit attached to this Agreement.)

<table>
<thead>
<tr>
<th>Section</th>
<th>Title</th>
<th>Pages</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td>As itemized on Exhibit &quot;A&quot; Enumeration of Contract Documents</td>
<td>total pages 20</td>
</tr>
</tbody>
</table>
9.1.5 The Drawings are as follows, and are dated unless a different date is shown below:

<table>
<thead>
<tr>
<th>Number</th>
<th>Title</th>
<th>Date</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td>As itemized on Exhibit &quot;A&quot; Enumeration of Contract Documents total pages 20</td>
<td></td>
</tr>
</tbody>
</table>

9.1.6 The Addenda, if any, are as follows:

<table>
<thead>
<tr>
<th>Number</th>
<th>Date</th>
<th>Pages</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td>As itemized on Exhibit &quot;A&quot; Enumeration of Contract Documents total pages 20</td>
<td></td>
</tr>
</tbody>
</table>

Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding requirements are also enumerated in this Article 9.
9.1.7 Other documents, if any, forming part of the Contract Documents are as follows:

(List here any additional documents which are intended to form part of the Contract Documents. The General Conditions provide that bidding requirements such as advertisement or invitation to bid, instructions to Bidders, sample forms and the Contractor's bid are not part of the Contract Documents unless enumerated in this Agreement. They should be listed here only if intended to be part of the Contract Documents.)

The other documents referenced above are included as part of the Contract Documents and/or are supplemental to the Contract Documents. All the documents enumerated and listed in Exhibit "A" form the Contract Documents.

This Agreement is entered into as of the day and year first written above and is executed in at least four original copies of which one is to be delivered to the Contractor, one each to the Construction Manager and Architect for use in the administration of the Contract, and the remainder to the Owner.

OWNER
Monroe County Community School Corporation

CONTRACTOR
TAC Coatings Corp.

D. Jeannine Butler, President

(Signature)

Printed name and title

CAUTION: You should sign an original AIA document which has this caution printed in red. An original assures that changes will not be obscured as may occur when documents are reproduced. See Instruction Sheet for Limited License for Reproduction of this document.
MCCSC Service/Transportation Project

VOLUME 1 – GENERAL
BIDDING REQUIREMENTS
00020 INVITATION FOR BIDS
00100 INSTRUCTIONS TO BIDDERS
   AIA DOCUMENT A701
00120 SUPPLEMENTARY INSTRUCTIONS TO BIDDERS
00121 BIDDER’S SUBSTITUTION REQUEST FORM
00130 PRE-BID CONFERENCE
00210 WAGE SCALE (PROVIDED IN ADDENDA)
00312 BID FORM
00315 FORM 96 CONTRACTORS BID FOR PUBLIC WORKS

CONTRACT FORMS AND CONDITIONS
00500 AGREEMENT
   AIA DOCUMENT A101/CMA - 1992
00700 GENERAL CONDITIONS
   AIA DOCUMENT A201/CMA-1992
00800 SUPPLEMENTARY CONDITIONS
00801 INSURANCE AND BONDING REQUIREMENTS

DIVISION 01 GENERAL REQUIREMENTS
01010 SUMMARY OF WORK – MULTIPLE CONTRACTS
01020 ALLOWANCES
01027 APPLICATIONS FOR PAYMENTS
01030 ALTERNATES
01035 MODIFICATION PROCEDURES
01040 PROJECT COORDINATION
01045 CUTTING AND PATCHING
01050 FIELD ENGINEERING
01095 REFERENCE STANDARDS AND DEFINITIONS
01200 PROJECT MEETINGS
01220 UNIT PRICING
01300 SUBMittALS
01401 QUALITY CONTROL SERVICES
01501 CONSTRUCTION FACILITIES – MULTIPLE CONTRACTS
01600 MATERIAL AND EQUIPMENT
01631 PRODUCT SUBSTITUTIONS
01700 PROJECT CLOSEOUT
01740 WARRANTIES AND BONDS

VOLUME II – SERVICE BUILDING
DIVISION 3 - CONCRETE
03300 CAST-IN-PLACE CONCRETE

DIVISION 4 - MASONRY
04810 UNIT MASONRY ASSEMBLIES
DIVISION 5 - METALS
05120 STRUCTURAL STEEL
05210 STEEL JOISTS
05310 STEEL DECK
05400 COLD-FORMED METAL FRAMING
05500 METAL FABRICATIONS
05521 PIPE AND TUBE RAILINGS

DIVISION 6 - WOOD AND PLASTICS
06100 ROUGH CARPENTRY (ROOFING)
06105 MISCELLANEOUS CARPENTRY
06160 SHEATHING
06402 INTERIOR ARCHITECTURAL WOODWORK

DIVISION 7 - THERMAL AND MOISTURE PROTECTION
07015 PREPARATION FOR ROOFING
07213 BATT INSULATION
07214 FOAMED-IN-PLACE INSULATION
07220 ROOF INSULATION
07411 METAL ROOF PANELS
07412 METAL WALL PANELS
07535 THERMOPLASTIC SINGLE PLY ROOFING
07600 SHEET METAL FLASHING AND TRIM
07700 ROOF ACCESSORIES
07841 THROUGH-PENETRATION FIRE STOP SYSTEMS
07900 SEALANTS (ROOFING)
07920 JOINT SEALANTS

DIVISION 8 - DOORS AND WINDOWS
08110 STEEL DOORS AND FRAMES
08120 MONUMENTAL STILE AND RAIL DOORS
08211 FLUSH WOOD DOORS
08220 FRP CLAD FIRE-RATED DOORS
08255 FRP FLUSH DOORS
08331 OVERHEAD COILING DOORS
08361 OVERHEAD DOORS
08520 ALUMINUM WINDOWS
08710 DOOR HARDWARE

DIVISION 9 - FINISHES
09111 NON-LOAD-BEARING METAL FRAMING SYSTEM
09250 GYPSUM BOARD
09511 ACOUSTICAL CEILINGS
09630 RESILIENT FLOORING
09680 CARPET
09900 RUST PAINTING
09910 PAINTING
DIVISION 10 - SPECIALTIES
10155 TOILET COMPARTMENTS
10522 FIRE EXTINGUISHER CABINETS
10523 FIRE EXTINGUISHERS
10801 TOILET AND BATH ACCESSORIES

DIVISION 11 - EQUIPMENT
11161 DOCK LEVELERS
11164 DOCK SEALS AND SHELTERS
11165 DOCK BUMPERS
11458 DISAPPEARING STAIRWAY

DIVISION 12 - FURNISHINGS (NOT USED)

DIVISION 13 - SPECIAL CONSTRUCTION (NOT USED)

DIVISION 14 - CONVEYING SYSTEMS (NOT USED)

DIVISION 15 - MECHANICAL
15010 MECHANICAL GENERAL PROVISIONS
15013 SUBMITTALS AND SUBSTITUTIONS
15014 MECHANICAL COORDINATION
15015 QUALITY CONTROL
15016 STARTING OF SYSTEMS
15017 OPERATING AND MAINTENANCE MANUAL
15018 PROJECT CLOSE OUT
15019 PROJECT RECORD DOCUMENTS
15020 SUBCONTRACTORS AND PRODUCTS LISTS
15021 CONCRETE WORK - MECHANICAL
15022 ACCESS DOORS
15024 TRENCHING AND BACKFILL
15042 SYSTEMS TESTING AND BALANCING
15047 IDENTIFICATION
15060 PIPE AND PIPE FITTINGS
15080 PIPING SPECIALTIES
15094 HANGERS AND SUPPORTS
15100 VALVES
15161 VIBRATION ISOLATION
15164 FLEXIBLE CONNECTIONS
15170 METERS AND GAUGES
15250 PIPING AND EQUIPMENT INSULATION
15258 EXTERNAL DUCT INSULATION
15310 FIRE PROTECTION PIPING
15330 AUTOMATIC FIRE PROTECTION SYSTEM
15401 DOMESTIC WATER SUPPLY AND TREATMENT
15420 PLUMBING FIXTURES AND TRIM
15421 FLOOR AND SHOWER DRAINS
15423 CLEANOOUTS
15424 DOMESTIC WATER HEATERS
15660 AIR COOLED CONDENSING UNITS
15699 REFRIGERANT ACCESSORIES
15750 COILS
15810 FURNACES -80% & 90%
15820 FANS
15832 ROOF VENTS
15840 DUCTWORK
15844 SPECIAL DUCTWORK AND PLENUMS
15848 DUCT LINING
15849 HANGERS AND SUPPORTS
15860 DUCT ACCESSORIES
15870 OUTLETS
15879 LOUVERS
15880 AIR FILTERS
15896 ELECTRIC HEATING EQUIPMENT
15901 MONITORS & SENSORS
15937 CONTROL DAMPERS
15938 CONTROL VALVES
15950 SEQUENCE OF OPERATION

DIVISION 16 - ELECTRICAL
16010 GENERAL PROVISIONS
16013 SUBMITTALS AND SUBSTITUTIONS
16014 PROJECT COORDINATION
16018 PROJECT CLOSEOUT
16020 SUB-CONTRACTORS AND PRODUCTS LIST
16021 ELECTRICAL CONCRETE
16022 ELECTRICAL ACCESS PANELS
16024 TRENCHING, BACKFILLING AND COMPACTING -
16030 ELECTRICAL TESTING
16047 ELECTRICAL SYSTEMS / IDENTIFICATION
16050 BASIC MATERIALS & METHODS
16110 RACEWAYS AND CONDUIT
16120 WIRING AND CABLES (600V & BELOW) AND CONNECTORS
16130 BOXES
16142 ELECTRICAL CONNECTIONS FOR EQUIPMENT
16143 WIRING DEVICES
16155 MOTOR STARTERS
16170 CIRCUIT AND MOTOR DISCONNECTS
16400 DISTRIBUTION
16403 EMERGENCY SERVICE (GENERATORS)
16450 GROUNDING SYSTEM
16470 ELECTRICAL PANELBOARDS
16500 INTERIOR BUILDING LIGHTING
16510 EXTERIOR LIGHTING
16534 EMERGENCY LIGHTING

EXHIBIT A
16536  TIME CLOCKS
16721  FIRE ALARM AND DETECTION SYSTEM
16740  TELEPHONE CONDUIT

END OF SERVICE SPECIFICATIONS

VOLUME III - TRANSPORTATION

DIVISION 2 - SITE CONSTRUCTION
02020  CONSTRUCTION/STORMWATER POLLUTION PREVENTION
02230  SITE CLEARING
02260  EXCAVATION SUPPORT AND PROTECTION
02300  EARTHWORK
02340  FINISH GRADING
02361  TERMITE CONTROL
02500  CONSTRUCTION SPECIFICATIONS FOR CITY OF BLOOMINGTON UTILITIES WASTEWATER,
       WATER, AND STORM PROJECTS
02510  WATER DISTRIBUTION
02530  SANITARY SEWERAGE
02620  SUBDRAINAGE
02630  STORM DRAINAGE
02741  HOT-MIX ASPHALT PAVING
02751  CEMENT CONCRETE PAVEMENT
02821  CHAIN LINK FENCES AND GATES
02846  EXTERIOR SIGNAGE
02920  LAWNS AND GRASSES
02930  EXTERIOR PLANTINGS

DIVISION 3 - CONCRETE
03300  CAST-IN-PLACE CONCRETE

DIVISION 4 - MASONRY
04810  UNIT MASONRY ASSEMBLIES
04860  STONE MASONRY

DIVISION 5 - METALS
05120  STRUCTURAL STEEL
05210  STEEL JOISTS
05310  STEEL DECK
05400  COLD-FORMED METAL FRAMING
05500  METAL FABRICATIONS
05521  PIPE AND TUBE RAILINGS

DIVISION 6 - WOOD AND PLASTICS
06100  ROUGH CARPENTRY (ROOFING)
06105  MISCELLANEOUS CARPENTRY
06402  INTERIOR ARCHITECTURAL WOODWORK
DIVISION 7 - THERMAL AND MOISTURE PROTECTION
07015  PREPARATION FOR ROOFING
07110  SHEET WATERPROOFING
07212  BOARD INSULATION
07220  ROOF INSULATION
07272  FLUID APPLIED MEMBRANE AIR BARRIERS
07412  METAL WALL PANELS
07535  THERMOPLASTIC SINGLE PLY ROOFING
07600  SHEET METAL FLASHING AND TRIM
07700  ROOF ACCESSORIES
07841  THROUGH-PENNETRATION FIRE STOP SYSTEMS
07900  SEALANTS (ROOFING)
07920  JOINT SEALANTS

DIVISION 8 - DOORS AND WINDOWS
08110  STEEL DOORS AND FRAMES
08120  MONUMENTAL STILE AND RAIL DOORS
08211  FLUSH WOOD DOORS
08255  FRP FLUSH DOORS
08361  OVERHEAD DOORS
08520  ALUMINUM WINDOWS
08710  DOOR HARDWARE

DIVISION 9 - FINISHES
09111  NON-LOAD-BEARING METAL FRAMING SYSTEM
09511  ACOUSTICAL CEILINGS
09650  RESILIENT FLOORING
09680  CARPET
09910  PAINTING

DIVISION 10 - SPECIALTIES
10155  TOILET COMPARTMENTS
10522  FIRE EXTINGUISHER CABINETS
10523  FIRE EXTINGUISHERS
10532  MAIL BOXES
10801  TOILET AND BATH ACCESSORIES

DIVISION 11 - EQUIPMENT
11458  DISAPPEARING STAIRWAY

DIVISION 12 - FURNISHINGS (NOT USED)

DIVISION 13 - SPECIAL CONSTRUCTION (NOT USED)

DIVISION 14 - CONVEYING SYSTEMS
14450  VEHICLE LIFT - TWO POST MODULAR INGROUND - (BASE BID)
14450A VEHICLE LIFT - RU70Q - (ALTERNATE BID #1)

PAGE 6
<table>
<thead>
<tr>
<th>DIVISION 15 – MECHANICAL</th>
<th>EXHIBIT A</th>
</tr>
</thead>
<tbody>
<tr>
<td>15010 MECHANICAL GENERAL PROVISIONS</td>
<td></td>
</tr>
<tr>
<td>15014 MECHANICAL COORDINATION</td>
<td></td>
</tr>
<tr>
<td>15013 SUBMITTALS AND SUBSTITUTIONS</td>
<td></td>
</tr>
<tr>
<td>15015 QUALITY CONTROL</td>
<td></td>
</tr>
<tr>
<td>15016 STARTING OF SYSTEMS</td>
<td></td>
</tr>
<tr>
<td>15017 OPERATING AND MAINTENANCE MANUAL</td>
<td></td>
</tr>
<tr>
<td>15018 PROJECT CLOSE OUT</td>
<td></td>
</tr>
<tr>
<td>15019 PROJECT RECORD DOCUMENTS</td>
<td></td>
</tr>
<tr>
<td>15020 SUBCONTRACTORS AND PRODUCTS LIST</td>
<td></td>
</tr>
<tr>
<td>15021 CONCRETE WORK – MECHANICAL</td>
<td></td>
</tr>
<tr>
<td>15022 ACCESS DOORS</td>
<td></td>
</tr>
<tr>
<td>15024 TRENCHING AND BACKFILL</td>
<td></td>
</tr>
<tr>
<td>15042 SYSTEMS TESTING AND BALANCING</td>
<td></td>
</tr>
<tr>
<td>15047 IDENTIFICATION</td>
<td></td>
</tr>
<tr>
<td>15060 PIPE AND PIPE FITTINGS</td>
<td></td>
</tr>
<tr>
<td>15080 PIPING SPECIALTIES</td>
<td></td>
</tr>
<tr>
<td>15094 HANGERS AND SUPPORTS</td>
<td></td>
</tr>
<tr>
<td>15100 VALVES</td>
<td></td>
</tr>
<tr>
<td>15152 AIR COMPRESSORS</td>
<td></td>
</tr>
<tr>
<td>15161 VIBRATION ISOLATION</td>
<td></td>
</tr>
<tr>
<td>15164 FLEXIBLE CONNECTIONS</td>
<td></td>
</tr>
<tr>
<td>15170 METERS AND GAUGES</td>
<td></td>
</tr>
<tr>
<td>15250 PIPING AND EQUIPMENT INSULATION</td>
<td></td>
</tr>
<tr>
<td>15258 EXTERNAL DUCT INSULATION</td>
<td></td>
</tr>
<tr>
<td>15301 FIRE PROTECTION PIPING</td>
<td></td>
</tr>
<tr>
<td>15330 AUTOMATIC FIRE PROTECTION SYSTEM</td>
<td></td>
</tr>
<tr>
<td>15401 DOMESTIC WATER SUPPLY AND TREATMENT</td>
<td></td>
</tr>
<tr>
<td>15420 PLUMBING FIXTURES AND TRIM</td>
<td></td>
</tr>
<tr>
<td>15421 FLOOR AND SHOWER DRAINS</td>
<td></td>
</tr>
<tr>
<td>15423 CLEANOUTS</td>
<td></td>
</tr>
<tr>
<td>15424 DOMESTIC WATER HEATERS</td>
<td></td>
</tr>
<tr>
<td>15425 PRECAST TRENCH DRAIN AND CATCH BASIN SYSTEM</td>
<td></td>
</tr>
<tr>
<td>15426 SPECIAL EQUIPMENT</td>
<td></td>
</tr>
<tr>
<td>15616 PREFabricated chimneys and stacks</td>
<td></td>
</tr>
<tr>
<td>15620 BOILERS</td>
<td></td>
</tr>
<tr>
<td>15660 AIR COOLED CONDENSING UNITS</td>
<td></td>
</tr>
<tr>
<td>15699 REFRIGERANT ACCESSORIES</td>
<td></td>
</tr>
<tr>
<td>15705 HVAC WATER PUMPS</td>
<td></td>
</tr>
<tr>
<td>15737 WATER TREATMENT</td>
<td></td>
</tr>
<tr>
<td>15745 HYDRONIC RADIANT FLOOR SYSTE</td>
<td></td>
</tr>
<tr>
<td>15750 COILS</td>
<td></td>
</tr>
<tr>
<td>15763 AIR HANDLING UNITS</td>
<td></td>
</tr>
<tr>
<td>15811 VARIABLE AIR VOLUME BOXES</td>
<td></td>
</tr>
<tr>
<td>15815 HEATING &amp; VENTILATING UNITS (MAKE UP UNITS)</td>
<td></td>
</tr>
<tr>
<td>15820 FANS</td>
<td></td>
</tr>
<tr>
<td>15832 ROOF VENTS</td>
<td></td>
</tr>
<tr>
<td>15840 DUCTWORK</td>
<td></td>
</tr>
</tbody>
</table>

PAGE 7
VOLUME II – SERVICE BUILDING

DIVISION 3 - CONCRETE
03300 CAST-IN-PLACE CONCRETE

DIVISION 4 - MASONRY
04810 UNIT MASONRY ASSEMBLIES

DIVISION 5 - METALS
05120 STRUCTURAL STEEL
05210 STEEL JOISTS
05310 STEEL DECK
05400 COLD-FORMED METAL FRAMING
05500 METAL FABRICATIONS
05521 PIPE AND TUBE RAILINGS

DIVISION 6 - WOOD AND PLASTICS
06100 ROUGH CARPENTRY (ROOFING)
06105 MISCELLANEOUS CARPENTRY
06160 SHEATHING
06402 INTERIOR ARCHITECTURAL WOODWORK

DIVISION 7 - THERMAL AND MOISTURE PROTECTION
07015 PREPARATION FOR ROOFING
07213 BATT INSULATION
07214 FOAMED-IN-PLACE INSULATION
07220 ROOF INSULATION
07411 METAL ROOF PANELS
07412 METAL WALL PANELS
07535 THERMOPLASTIC SINGLE PLY ROOFING
07600 SHEET METAL FLASHING AND TRIM
07700 ROOF ACCESSORIES
07841 THROUGH-PENNETRATION FIRE STOP SYSTEMS
07900 SEALANTS (ROOFING)
07920 JOINT SEALANTS

DIVISION 8 - DOORS AND WINDOWS
08110 STEEL DOORS AND FRAMES
08120 MONUMENTAL STILE AND RAIL DOORS
08211 FLUSH WOOD DOORS
08220 FRP CLAD FIRE-RATED DOORS
08255 FRP FLUSH DOORS
08331 OVERHEAD COILING DOORS
08361 OVERHEAD DOORS
08520 ALUMINUM WINDOWS
08710 DOOR HARDWARE
DIVISION 9 – FINISHES
09111 NON-LOAD-BEARING METAL FRAMING SYSTEM
09250 GYPSUM BOARD
09511 ACOUSTICAL CEILINGS
09650 RESILIENT FLOORING
09680 CARPET
09900 RUST PAINTING
09910 PAINTING

DIVISION 10 – SPECIALTIES
10155 TOILET COMPARTMENTS
10522 FIRE EXTINGUISHER CABINETS
10523 FIRE EXTINGUISHERS
10801 TOILET AND BATH ACCESSORIES

DIVISION 11 – EQUIPMENT
11161 DOCK LEVELERS
11164 DOCK SEALS AND SHELTERS
11165 DOCK BUMPERS
11458 DISAPPEARING STAIRWAY

DIVISION 12 – FURNISHINGS (NOT USED)

DIVISION 13 – SPECIAL CONSTRUCTION (NOT USED)

DIVISION 14 – CONVEYING SYSTEMS (NOT USED)

DIVISION 15 – MECHANICAL
15010 MECHANICAL GENERAL PROVISIONS
15013 SUBMITTALS AND SUBSTITUTIONS
15014 MECHANICAL COORDINATION
15015 QUALITY CONTROL
15016 STARTING OF SYSTEMS
15017 OPERATING AND MAINTENANCE MANUAL
15018 PROJECT CLOSE OUT
15019 PROJECT RECORD DOCUMENTS
15020 SUBCONTRACTORS AND PRODUCTS LISTS
15021 CONCRETE WORK – MECHANICAL
15022 ACCESS DOORS
15024 TRENCHING AND BACKFILL
15042 SYSTEMS TESTING AND BALANCING
15047 IDENTIFICATION
15060 PIPE AND PIPE FITTINGS
15080 PIPING SPECIALTIES
15094 HANGERS AND SUPPORTS
15100 VALVES
15161 VIBRATION ISOLATION
15164 FLEXIBLE CONNECTIONS
METERS AND GAUGES

15250 PIPING AND EQUIPMENT INSULATION
15258 EXTERNAL DUCT INSULATION
15310 FIRE PROTECTION PIPING
15330 AUTOMATIC FIRE PROTECTION SYSTEM
15401 DOMESTIC WATER SUPPLY AND TREATMENT
15420 PLUMBING FIXTURES AND TRIM
15421 FLOOR AND SHOWER DRAINS
15423 CLEANOUTS
15424 DOMESTIC WATER HEATERS
15660 AIR COOLED CONDENSING UNITS
15699 REFRIGERANT ACCESSORIES
15750 COILS
15810 FURNACES -80% & 90%
15820 FANS
15832 ROOF VENTS
15840 DUCTWORK
15844 SPECIAL DUCTWORK AND PLENUMS
15848 DUCT LINING
15849 HANGERS AND SUPPORTS
15860 DUCT ACCESSORIES
15870 OUTLETS
15879 LOUVERS
15880 AIR FILTERS
15896 ELECTRIC HEATING EQUIPMENT
15901 MONITORS & SENSORS
15937 CONTROL DAMPERS
15938 CONTROL VALVES
15950 SEQUENCE OF OPERATION

DIVISION 16 – ELECTRICAL
16010 GENERAL PROVISIONS
16013 SUBMITTALS AND SUBSTITUTIONS
16014 PROJECT COORDINATION
16018 PROJECT CLOSEOUT
16020 SUB-CONTRACTORS AND PRODUCTS LIST
16021 ELECTRICAL CONCRETE
16022 ELECTRICAL ACCESS PANELS
16024 TRENCHING, BACKFILLING AND COMPACTING –
16030 ELECTRICAL TESTING
16047 ELECTRICAL SYSTEMS/IDENTIFICATION
16050 BASIC MATERIALS & METHODS
16110 RACFWAYS AND CONDUIT
16120 WIRES AND CABLES (600V & BELOW) AND CONNECTORS
16130 BOXES
16142 ELECTRICAL CONNECTIONS FOR EQUIPMENT
16143 WIRING DEVICES
END OF SECTION

TABLE OF CONTENTS

VOLUME III

DIVISION 2 - SITE CONSTRUCTION
02020 CONSTRUCTION/STORMWATER POLLUTION PREVENTION
02230 SITE CLEARING
02260 EXCAVATION SUPPORT AND PROTECTION
02300 EARTHWORK
02340 FINISH GRADING
02361 TERMITE CONTROL
02500 CONSTRUCTION SPECIFICATIONS FOR CITY OF BLOOMINGTON UTILITIES WASTEWATER, WATER, AND STORM PROJECTS
02510 WATER DISTRIBUTION
02530 SANITARY SEWERAGE
02620 SUBDRAINAGE
02630 STORM DRAINAGE
02741 HOT-MIX ASPHALT PAVING
02751 CEMENT CONCRETE PAVEMENT
02821 CHAIN LINK FENCES AND GATES
02846 EXTERIOR SIGNAGE
02920 LAWNS AND GRASSES
02930 EXTERIOR PLANTINGS

DIVISION 3 - CONCRETE
03300 CAST-IN-PLACE CONCRETE

DIVISION 4 - MASONRY
04810 UNIT MASONRY ASSEMBLIES
04860 STONE MASONRY

DIVISION 5 - METALS
05120 STRUCTURAL STEEL
05210 STEEL JOISTS
05310 STEEL DECK
05400 COLD-FORMED METAL FRAMING

EXHIBIT A
<table>
<thead>
<tr>
<th>Code</th>
<th>Description</th>
</tr>
</thead>
<tbody>
<tr>
<td>05500</td>
<td>METAL FABRICATIONS</td>
</tr>
<tr>
<td>05521</td>
<td>PIPE AND TUBE RAILINGS</td>
</tr>
</tbody>
</table>

## DIVISION 6 - WOOD AND PLASTICS

<table>
<thead>
<tr>
<th>Code</th>
<th>Description</th>
</tr>
</thead>
<tbody>
<tr>
<td>06100</td>
<td>ROUGH CARPENTRY (ROOFING)</td>
</tr>
<tr>
<td>06105</td>
<td>MISCELLANEOUS CARPENTRY</td>
</tr>
<tr>
<td>06402</td>
<td>INTERIOR ARCHITECTURAL WOODWORK</td>
</tr>
</tbody>
</table>

## DIVISION 7 - THERMAL AND MOISTURE PROTECTION

<table>
<thead>
<tr>
<th>Code</th>
<th>Description</th>
</tr>
</thead>
<tbody>
<tr>
<td>07015</td>
<td>PREPARATION FOR ROOFING</td>
</tr>
<tr>
<td>07110</td>
<td>SHEET WATERPROOFING</td>
</tr>
<tr>
<td>07212</td>
<td>BOARD INSULATION</td>
</tr>
<tr>
<td>07220</td>
<td>ROOF INSULATION</td>
</tr>
<tr>
<td>07272</td>
<td>FLUID APPLIED MEMBRANE AIR BARRIERS</td>
</tr>
<tr>
<td>07412</td>
<td>METAL WALL PANELS</td>
</tr>
<tr>
<td>07535</td>
<td>THERMOPLASTIC SINGLE PLY ROOFING</td>
</tr>
<tr>
<td>07600</td>
<td>SHEET METAL FLASHING AND TRIM</td>
</tr>
<tr>
<td>07700</td>
<td>ROOF ACCESSORIES</td>
</tr>
<tr>
<td>07841</td>
<td>THROUGH-PENETRATION FIRE STOP SYSTEMS</td>
</tr>
<tr>
<td>07900</td>
<td>SEALANTS (ROOFING)</td>
</tr>
<tr>
<td>07920</td>
<td>JOINT SEALANTS</td>
</tr>
</tbody>
</table>

## DIVISION 8 - DOORS AND WINDOWS

<table>
<thead>
<tr>
<th>Code</th>
<th>Description</th>
</tr>
</thead>
<tbody>
<tr>
<td>08110</td>
<td>STEEL DOORS AND FRAMES</td>
</tr>
<tr>
<td>08120</td>
<td>MONUMENTAL STILE AND RAIL DOORS</td>
</tr>
<tr>
<td>08211</td>
<td>FLUSH WOOD DOORS</td>
</tr>
<tr>
<td>08255</td>
<td>FRP FLUSH DOORS</td>
</tr>
<tr>
<td>08361</td>
<td>OVERHEAD DOORS</td>
</tr>
<tr>
<td>08520</td>
<td>ALUMINUM WINDOWS</td>
</tr>
<tr>
<td>08710</td>
<td>DOOR HARDWARE</td>
</tr>
</tbody>
</table>

## DIVISION 9 - FINISHES

<table>
<thead>
<tr>
<th>Code</th>
<th>Description</th>
</tr>
</thead>
<tbody>
<tr>
<td>09111</td>
<td>NON-LOAD-BEARING METAL FRAMING SYSTEM</td>
</tr>
<tr>
<td>09511</td>
<td>ACOUSTICAL CEILINGS</td>
</tr>
<tr>
<td>09650</td>
<td>RESILIENT FLOORING</td>
</tr>
<tr>
<td>09680</td>
<td>CARPET</td>
</tr>
<tr>
<td>09910</td>
<td>PAINTING</td>
</tr>
</tbody>
</table>

## DIVISION 10 - SPECIALTIES

<table>
<thead>
<tr>
<th>Code</th>
<th>Description</th>
</tr>
</thead>
<tbody>
<tr>
<td>10155</td>
<td>TOILET COMPARTMENTS</td>
</tr>
<tr>
<td>10522</td>
<td>FIRE EXTINGUISHER CABINETS</td>
</tr>
<tr>
<td>10523</td>
<td>FIRE EXTINGUISHERS</td>
</tr>
<tr>
<td>10552</td>
<td>MAIL BOXES</td>
</tr>
<tr>
<td>10801</td>
<td>TOILET AND BATH ACCESSORIES</td>
</tr>
</tbody>
</table>

## DIVISION 11 - EQUIPMENT

<table>
<thead>
<tr>
<th>Code</th>
<th>Description</th>
</tr>
</thead>
<tbody>
<tr>
<td>11458</td>
<td>DISAPPEARING STAIRWAY</td>
</tr>
</tbody>
</table>

## DIVISION 12 - FURNISHINGS (NOT USED)

## DIVISION 13 - SPECIAL CONSTRUCTION (NOT USED)

## DIVISION 14 - CONVEYING SYSTEMS
DIVISION 15 - MECHANICAL
15100 MECHANICAL GENERAL PROVISIONS
15105 MECHANICAL COORDINATION
15110 SUBMITTALS AND SUBSTITUTIONS
15115 QUALITY CONTROL
15120 STARTING OF SYSTEMS
15125 OPERATING AND MAINTENANCE MANUAL
15130 PROJECT CLOSE OUT
15135 PROJECT RECORD DOCUMENTS
15140 SUBCONTRACTORS AND PRODUCTS LIST
15145 CONCRETE WORK - MECHANICAL
15150 ACCESS DOORS
15155 TRENCHING AND BACKFILL
15160 SYSTEMS TESTING AND BALANCING
15165 IDENTIFICATION
15170 PIPE AND PIPE FITTINGS
15175 PIPING SPECIALTIES
15180 HANGERS AND SUPPORTS
15185 VALVES
15190 AIR COMPRESSORS
15195 VIBRATION ISOLATION
15200 FLEXIBLE CONNECTIONS
15205 METERS AND GAUGES
15210 PIPING AND EQUIPMENT INSULATION
15215 EXTERNAL DUCT INSULATION
15220 FIRE PROTECTION PIPING
15225 AUTOMATIC FIRE PROTECTION SYSTEM
15230 DOMESTIC WATER SUPPLY AND TREATMENT
15235 PLUMBING FIXTURES AND TRIM
15240 FLOOR AND SHOWER DRAINS
15245 CLEANOUTS
15250 DOMESTIC WATER HEATERS
15255 PRECAST TRENCH DRAIN AND CATCH BASIN SYSTEM
15260 SPECIAL EQUIPMENT
15265 PREFABRICATED CHIMNEYS AND STACKS
15270 BOILERS
15275 AIR COOLED CONDENSING UNITS
15280 REFRIGERANT ACCESSORIES
15285 HVAC WATER PUMPS
15290 WATER TREATMENT
15295 HYDRONIC RADIANT FLOOR SYSTEMS
15300 COILS
15305 AIR HANDLING UNITS
15310 VARIABLE AIR VOLUME BOXES
15315 HEATING & VENTILATING UNITS (MAKE UP UNITS)
15320 FANS
15325 ROOF VENTS
15330 DUCTWORK
15335 SPECIAL DUCTWORK AND PLENUMS
15340 DUCT LINING
15849  HANGERS AND SUPPORTS
15851  CARBON MONOXIDE EXHAUST SYSTEM
15860  DUCT ACCESSORIES
15870  OUTLETS
15879  LOUVERS
15880  AIR FILTERS
15896  ELECTRIC HEATING EQUIPMENT
15900  DIGITAL SYSTEM CONTROL SYSTEM(S)
15901  MONITORS & SENSORS
15937  CONTROL DAMPERS
15938  CONTROL VALVES
15950  SEQUENCE OF OPERATION
15979  VARIABLE FREQUENCY DRIVES

DIVISION 16 – ELECTRICAL
16010  GENERAL PROVISIONS
16013  SUBMITTALS AND SUBSTITUTIONS
16014  PROJECT COORDINATION
16018  PROJECT CLOSEOUT
16020  SUB-CONTRACTORS AND PRODUCTS LIST
16021  ELECTRICAL CONCRETE
16022  ELECTRICAL ACCESS PANELS
16024  TRENCHING, BACKFILLING AND COMPACTING -
16030  ELECTRICAL TESTING
16047  ELECTRICAL SYSTEMS / IDENTIFICATION
16050  BASIC MATERIALS & METHODS
16110  RACEWAYS AND CONDUIT
16120  WIRES AND CABLES (600V & BELOW) AND CONNECTORS
16130  BOXES
16142  ELECTRICAL CONNECTIONS FOR EQUIPMENT
16143  WIRING DEVICES
16155  MOTOR STARTERS
16170  CIRCUIT AND MOTOR DISCONNECTS
16400  DISTRIBUTION
16450  GROUNDING SYSTEM
16470  ELECTRICAL PANELBOARDS
16500  INTERIOR BUILDING LIGHTING
16510  EXTERIOR LIGHTING
16534  EMERGENCY LIGHTING
16536  TIME CLOCKS
16721  FIRE ALARM AND DETECTION SYSTEM
16740  TELEPHONE CONDUIT

END OF SECTION
Renovated MCCSC Service Building Project

Cover Sheet

Structural
S1 Foundation Plan & Details
S2 Framing Plan & Details

Architectural
A1 Demolition Plan & Details
A2 Lower Level Plan & Sectional Doors
A3 Upper Level Plan & Window/Kitchen Details
A4 Mechanical Platform Plan & Toilet Accessories Details
A5 Reflected Ceiling Plan
A6 Room Finish Schedule
A7 Door Schedule
A8 Building Elevations
A9 Building Elevations
A10 Building Sections
A11 Building Sections & Loading Dock Details
A12 Wall Sections

Roofing
R1 Roof Plan/Detail Reference & Details
R2 Roofing Details

Mechanical
M1 Lower Level Mechanical Plan
M2 Upper Level Mechanical Plan
M3 Mechanical Details & Schedules

Plumbing
P1 Foundation Waste Plan
P2 Lower Level Waste Plan
P3 Upper Level Waste Plan
P4 Lower Level Plumbing Plan
P5 Upper Level Plumbing Plan
P6 Plumbing Details & Schedules

Fire Protection
FP1 Lower Level Fire Protection Plan
FP2 Upper Level Fire Protection Plan
<table>
<thead>
<tr>
<th>Electrical</th>
<th>Site Electrical Plan</th>
</tr>
</thead>
<tbody>
<tr>
<td>E0</td>
<td>Lower Level Electrical Demolition Plan</td>
</tr>
<tr>
<td>E1</td>
<td>Upper Level Electrical Demolition Plan</td>
</tr>
<tr>
<td>E2</td>
<td>Lower Level Lighting Plan</td>
</tr>
<tr>
<td>E3</td>
<td>Upper Level Lighting Plan</td>
</tr>
<tr>
<td>E4</td>
<td>Lower Level Power System Plan</td>
</tr>
<tr>
<td>E5</td>
<td>Upper Level Power System Plan</td>
</tr>
<tr>
<td>E6</td>
<td>Existing &amp; Proposed Electrical Riser Diagrams</td>
</tr>
<tr>
<td>E7</td>
<td>Electrical Details</td>
</tr>
<tr>
<td>E8</td>
<td>Electrical Details</td>
</tr>
<tr>
<td>E9</td>
<td>Electrical Panel Schedules</td>
</tr>
</tbody>
</table>
Electrical

E0      Site Electrical Plan
E1      Lower Level Electrical Demolition Plan
E2      Upper Level Electrical Demolition Plan
E3      Lower Level Lighting Plan
E4      Upper Level Lighting Plan
E5      Lower Level Power System Plan
E6      Upper Level Power System Plan
E7      Existing & Proposed Electrical Riser Diagrams
E8      Electrical Details
E9      Electrical Details
E10     Electrical Panel Schedules
<table>
<thead>
<tr>
<th>Section</th>
<th>Description</th>
</tr>
</thead>
<tbody>
<tr>
<td>Roofing</td>
<td></td>
</tr>
<tr>
<td>R1</td>
<td>Roof Plan/Detail Reference</td>
</tr>
<tr>
<td>R2</td>
<td>Roofing Details</td>
</tr>
<tr>
<td>R3</td>
<td>Roofing Details</td>
</tr>
<tr>
<td>R4</td>
<td>Roofing Details</td>
</tr>
<tr>
<td>Mechanical</td>
<td></td>
</tr>
<tr>
<td>M1</td>
<td>First Floor Mechanical Plan</td>
</tr>
<tr>
<td>M2</td>
<td>First Floor Mechanical Piping Plan</td>
</tr>
<tr>
<td>M3</td>
<td>Clerestory Mechanical Room</td>
</tr>
<tr>
<td>M4</td>
<td>Mechanical Details</td>
</tr>
<tr>
<td>M5</td>
<td>Mechanical Schedules</td>
</tr>
<tr>
<td>Plumbing</td>
<td></td>
</tr>
<tr>
<td>P1</td>
<td>Foundation Waste Plan</td>
</tr>
<tr>
<td>P2</td>
<td>First Floor Plumbing Plan</td>
</tr>
<tr>
<td>P3</td>
<td>Plumbing Details</td>
</tr>
<tr>
<td>P4</td>
<td>Plumbing Schedules</td>
</tr>
<tr>
<td>P5</td>
<td>Plumbing Isometrics</td>
</tr>
<tr>
<td>Fire Protection</td>
<td></td>
</tr>
<tr>
<td>FP1</td>
<td>Fire Protection Plan</td>
</tr>
<tr>
<td>Electrical</td>
<td></td>
</tr>
<tr>
<td>E1</td>
<td>Site Electrical Plan</td>
</tr>
<tr>
<td>E2</td>
<td>First Floor Lighting Plan</td>
</tr>
<tr>
<td>E3</td>
<td>Clerestory Lighting Plan</td>
</tr>
<tr>
<td>E4</td>
<td>First Floor Power &amp; System Plan</td>
</tr>
<tr>
<td>E5</td>
<td>Clerestory Power &amp; System Plan</td>
</tr>
<tr>
<td>E6</td>
<td>Electrical Symbols &amp; Distribution Riser</td>
</tr>
<tr>
<td>E7</td>
<td>Electrical Panel &amp; Fixture Schedules</td>
</tr>
<tr>
<td>E8</td>
<td>Electrical Details</td>
</tr>
</tbody>
</table>